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stakeholders, policy recommendation & capitalization”:  
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In “INECO” Project 
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countries participating in the “Interreg IPA II Cross-border Cooperation” 
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1. BACKGROUND INFORMATION 

1.1. Partner country 

Albania 

1.2. Contracting authority 

Studies and Development Center - Albania (Partner)  

1.3. Country background 

Albania transitioned from being one of the poorest countries in Europe in the 1990s to gaining 

middle-income status in 2008. Albania was granted EU candidate status in June 2014. In the 

aftermath of the global financial crisis, Albania’s growth decelerated, with growth rates as low 

as 1.9 percent in recent years. However, growth strengthened to 3.4 percent in 2016 and is 

projected to average 3.5 percent during 2017-2019. Continued growth, and job creation are 

expected to sustain poverty reduction in the coming years. GDP per capita was 4,078 US$ in 

2016, and the poverty rate was 7.7 percent, while 39.1 percent of population lives below the 

upper middle-income poverty rate of US$5.5 (2012 figures). All figures show a steady decline 

in poverty rates. Growth has been supported by robust domestic demand. Services were the 

main driver for growth, followed by construction and agriculture. Average annual inflation has 

fallen to 1.3 percent in 2016. However, higher food prices lifted inflation to 2.2 percent in the 

first half of 2017. 

Albania's main exports are minerals, fuel and electricity (40.4%), textiles and footwear (28.2%) 

and construction materials and metals (14.7%). The main trading partner is the EU with a 

traditional surplus in favour of the EU. The overall industrial and trade performance is 

characterised a lack of competitiveness of the economy. Competitiveness is hampered by 

deficiencies in the rule of law, including enforcement of contracts, unclear property titles, lack 

of specialised and skilled labour force, and a large informal economy. 

The National Strategy for Development and Integration (NSDI) 2015–2020 was approved in 

May 2016. The NSDI rests on four pillars: (a) ensuring fiscal, macroeconomic and financial 

stability, (b) Enhancing competitiveness, (c) making public services transparent and 

accountable, and (d) Promoting efficient use of natural resources. The operation therefore 

remains relevant in this Context and supports the NSDI pillars. Recent elections in 2017 did not 

change direction and the Government continues its strong commitment to the sector. 

1.4. Current situation in the sector 

Albania has considerable investment needs, for instance in transport, environment or energy 

infrastructure. To illustrate: Albania had in 2011 113 km of roads and 14 km of rail per 100 000 

inhabitants which represent 13.8 % and 32% of the EU-27 average of 821 km and 43 km per 

100 000 inhabitants of roads and rail respectively. A similar picture exists in other sectors 

requiring infrastructure investments. In particular, water treatment and waste management are at 

early stages of their development. 

The country is susceptible to effects of climate change, in particular flooding and drought, as 

well as possible electricity shortages due to a high dependence on hydro-power which requires 

seasonal energy imports. 

Services constitute the largest sector of the Albanian economy. They contribute about 53% to 

gross value added (agriculture 22.9%, industry 13.2% and construction close to 10.5%). 
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Therefore, their importance and potential for further development should be recognised in 

meaningful strategies and not be given less attention than the industrial or agriculture sectors. 

In this context, it is important to underline that the export of services is in surplus and that 

tourism already has a high economic impact in Albania, even though it performs below 

potential. The total contribution of travel and tourism to GDP, including indirect effects, is 

estimated at around 20%. However, the sector faces numerous challenges linked to the lack of 

skills of tourism professionals, widespread informality, low accessibility of tourism services, 

the absence of a sustainable natural and cultural offer, and the lack of coordination and planning 

both within the sector and with other relevant sectors such as vocational education and training. 

Albania is still challenged by low productivity of agriculture and underdeveloped rural areas. 

Farmers and agri-business operators are not yet sufficiently prepared to manage the 

opportunities and challenges originating from the integration in EU agricultural markets and 

policies. Currently, agriculture is mainly subsistence-oriented and average farm sizes are small 

due to fragmentation. Farming is labour intensive with low levels of labour productivity and 

efficiency as a result of low level of technological advancement and insufficient adoption of 

know-how. The overall investment in agro-food sector is limited. Advisory and extension 

services are weak, and agriculture-related information systems are not well developed (land 

register, functional farm and animal registers). Further harmonisation with EU legislation in 

order to optimise the access to EU market opportunities is not yet ensured with respect to food 

safety, veterinary, and other related areas. The country lags behind in having in place 

functioning quality policy legislation (organic farming, protection of geographical indications).  

Albania cooperates in the development of a regional transport network in line with the multi-

annual plan of the South East Europe Transport Observatory (SEETO). Albania is a signatory of 

the Energy Community Treaty. Albania has signed the Central European Free Trade Agreement 

(CEFTA) which prepares the trade policy of the country to meet the standards of EU 

membership. Finally, Albania participates in the Environment and Climate Regional Accession 

Network (ECRAN) and the Rural Development Standing Working Group which enhance 

regional cooperation in the implementation of environmental and agricultural policies. 

Cross border cooperation policy is about establishing links across national boundaries to enable 

joint approaches to common problems and opportunities. The present Programme constitutes a 

set of proposals for the interventions envisaged under the terms of the cross - border 

cooperation of European Territorial Cooperation for the period 2014-2020 and the IPA II 

specific objectives on the regional integration and territorial cooperation involving EU Member 

States and IPA II beneficiary countries. Albania is participating in three IPA II cross-border 

programmes with other IPA II beneficiaries, notably Montenegro, Kosovo and the Former 

Yugoslav Republic of Macedonia. Each programme focuses on three thematic priorities. 

Environmental protection, climate change and risk prevention and tourism and cultural and 

natural heritage are common thematic priorities for the three programmes. The Interreg IPA II 

Cross-Border Cooperation Programme “Greece – Albania 2014-2020” has been approved by the 

European Commission decision C (2015) 5482 final of 30th July 2015. 

The cross-border area of Greece-Albania seems to carry a negative image for both countries and 

generally Europe. This poor image is further undermined by the ongoing economic crisis that 

currently defines the area. This fact is particularly visible, when comparing Greece-Albania 

border area to other European border areas with similar geophysical characteristics. The current, 

rather undermined, image of the area is not compatible with the true qualities and potentials. It 

is characteristic that areas of pure natural beauty, cultural resources of tangible and intangible 

heritage have not yet been propelled or exploited. 

1.5. Related programmes and other donor activities 
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Albania is participating in three IPA II cross-border programmes with other IPA II beneficiaries, 

notably Montenegro, Kosovo and the Former Yugoslav Republic of Macedonia. Each programme 

focuses on three thematic priorities: Environmental protection, climate change and risk prevention and 

tourism and cultural & natural heritage are common thematic priorities for the three programmes. In 

Albania there are different Projects funded by various donors that provide assistance to the sector with 

focus in Environmental protection, Tourism, Cultural & Natural heritage and sustainable 

development. Donors are: IFIs with loans from the World Bank, the EIB, the EBRD, and other donors 

such as Germany, Italy, Japan, Austria, Sweden, Switzerland and the United Nations. 

2. OBJECTIVE, PURPOSE & EXPECTED RESULTS 

2.1. Overall objective 

The overall objective of INECO project is to address a broader innovative ecosystem in the cross-

border area, by creating two pre-incubating supporting mechanisms, in order to encourage new 

entrepreneurs and teams to prepare and test their business ideas under real conditions, and before 

taking any business risk. INECO will develop two co-working spaces and support services for teams 

of people with innovative ideas, helping them to mature, and to integrate smoother within the business 

world. More specifically, the teams will be supported to: (a) develop a business model, (b) access the 

market for their ideas, overcoming the so called “death valley” and (c) seek seed funding or risk 

capital. The two co-working spaces that are to be created; one in Kastoria (Greece) and one in 

Gjirokastra (Albania), will be able to fully support 15 to 20 teams, by providing them with a modern 

working environment, with all the flexibility needed to adapt to different and changing requirements. 

These spaces will have adequate infrastructure in terms of hardware and software in order to support 

the teams’ endeavors. What is more, both these spaces will offer the potential for interaction between 

the hosted teams – promoting thus more synergies. Coached support will be provided to the hosted 

teams throughout the whole time during which the premises will be used. This support includes advice 

on generic issues, including: idea validation, business model, revenue model, IPR, legal issues, etc. If 

and when more specialist advice will be needed and justified by the progress of the hosted team, they 

will be redirect accordingly. Also, mentoring services will be arranged for areas in which the hosted 

team operates (or intends to operate). In some cases the mentor could be a potential client. 

2.2. Purpose 

The purposes of this contract are as follows: 

 The implementation of the 4th, 6th and 8th Consultation Meeting (CM) in Gjirokaster with 

key stakeholders such as Universities, Technological Education Institutes, Chambers, 

Business Support Mechanisms, Development Agencies, Region, Municipalities etc; 

o Organizing 1 light lunch for 30 participants for each CM; 

o Organizing 2 coffee breaks, for 30 participants for each CM; 

o Organizing 1 folder with 1 block, 1 pen, 1 agenda, info material and CD for 30 

participants for each CM; 

o Rent of Venue and Organization (Speakers, Agenda, Communication, Posters, 

Minutes and Report); 

o Organization (Speakers, Agenda, Communication, Posters, Minutes and Report) of 3 

Consultation Meetings; 

 

2.3. Results to be achieved by the contractor 

 Organizing 1 light lunch for 30 participants for each CM; 

 Organizing 2 coffee breaks, for 30 participants for each CM; 
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 Organizing 1 folder with 1 block, 1 pen, 1 agenda, info material and CD for 30 participants 

for each CM; 

 Rent of Venue and Organization (Speakers, Agenda, Communication, Posters, Minutes and 

Report); 

 Organization (Speakers, Agenda, Communication, Posters, Minutes and Report) of 3 

Consultation Meetings; 

3. ASSUMPTIONS & RISKS 

3.1. Assumptions underlying the project 

 Excellent and effective cooperation and interaction between partners involved in the 

project/the contracting authority and the contractor; 

 Execution of the tasks according to a timeframe; 

 

3.2. Risks 

Risks that could affect the successful and timely completion of the project are: 

• Incorrect partnerships; 

• Poor communication with and between partners; 

• Delay in the delivering of the tender dossiers; 

• Delay in the approval of tender documentation; 

• Unexpected changes in the Partnership Contract. 

 

4. SCOPE OF THE WORK 

4.1. General 

4.1.1. Description of the assignment 

Cross border cooperation policy is about establishing links across national boundaries to enable joint 

approaches to common problems and opportunities. The present Programme constitutes a set of 

proposals for the interventions envisaged under the terms of the cross - border cooperation of 

European Territorial Cooperation for the period 2014-2020 and the IPA II specific objectives on the 

regional integration and territorial cooperation involving EU Member States and IPA II beneficiary 

countries. The Interreg IPA II Cross-Border Cooperation Programme “Greece – Albania 2014-2020” 

has been approved by the European Commission decision C (2015) 5482 final of 30th July 2015. 

As the successor to the IPA Cross-Border Programme “Greece – Albania 2007-2013” it will attempt 

to capitalize on the experience gained and the lessons learned by the participants and the 

implementing structures in order to bring cooperation to a new level. The global objective of the 

programme is “to find the balance between sustainable regional development and enhancement of 

cross-border cooperation among local population & regional institutions, in accordance with EU & 

national policies, in order to address common challenges through joint interventions”. 

The specific objectives of this project are 

The overall objective of INECO - in compliance with the general objective of the priority to which it 

belongs - is to address a broader innovative ecosystem in the cross-border area. This will be achieved 

by creating pre-incubating structured mechanisms, in order to encourage new entrepreneurs and teams 
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to prepare and test their business ideas under real conditions, and before taking any business risk. The 

offered learning will be based on experience, thus lowering the risk of market failures. In contrast to a 

common business incubator, the pre-incubator supports only entrepreneurial projects (“profit-

centres”) and not already registered enterprises. The specific objectives of the project are described as 

followed: 

 

 The development of a pre-incubation strategy in the CB area based on international 

experience and capitalizing on existing methodologies. 

 The formulation of Business Plans and development of prototypes for potential entrepreneurs 

and teams. 

The development of a Business Pre-incubating Acceleration Tool and Virtual Platform associated 

with all the particular Modules. 

 The creation of an International Mentors Network / Advisory Board / Pre-incubator Group. 

 The installation and equipped of two pre-incubation structured mechanisms. 

 The consultation with key stakeholders, policy recommendation and capitalization  

 The development of a holistic pre-incubating support program involving training, coaching, 

mentoring and laboratory activities. 

To this end, the project seeks the establishment of a solid and stable platform of cooperation, 

generating economies of scale and providing opportunities to exploit the comparative advantages that 

the region offers. 

The project is consistent with the strategies and aims of the Interreg IPA CBC Programme related to 

the Priority 2 “Boosting the local economy”, and it contributes to the Specific Objective 2.2 “Improve 

cross border capacity to support entrepreneurship, business survival and competitiveness”. 

4.1.2. Geographical area to be covered 

The eligible cross-border area spreads from the Ionian Sea to the Prespa lakes, and includes: 

• the Regional Units of Grevena, Kastoria, Florina, Arta, Thesprotia, Ioannina, Preveza, 

Zakynthos, Kerkyra, Kefallinia and Lefkada in Greece, and 

• the Region1 of Vlorë, the Region of Gjirokastër, the Region of Korçë and the Region of Berat 

in Albania. 

The partnership consists of (6) institutions with competence in entrepreneurship, research & 

innovation, capacity building and local development, with high level of commitment and expertise: (i) 

Kastoria Chamber (LB1-GR), (ii) University of Thessaly (PB2-GR), (iii) Association of Women 

Entrepreneurs (PB3-GR), (iv) Chamber of Commerce of Gjirokaster (PB4-AL) (v) Studies of 

Development Center (PB5-AL) and (vi) University “Eqrem Cabej” Gjirokaster (PB6-AL). The 

Partners have full knowledge of the area, its problems and especially its potentials. Their partnership 

combines knowledge, experience and expertise in a well-planned insight- out, and bottom-up driven  

The eligible cross border area is determined in accordance to the IPA II rules set out in Regulation 

(EU) No 231/2014 where only Nomenclature of Territorial Units for Statistics (NUTS) III regions are 

eligible for cross-border cooperation programmes referred to in point (a) of Article 27, without 

prejudice to potential adjustments needed to ensure the coherence and continuity with 2007-2013 



 

August 2018 Page 8 of  11 

IN ECO 04. b8f_annexiitorglobal_en 5.1[5790] 

programs. The eligible cross- border area covers an area of 28,526 km² (17.445 km2 for Greece cross- 

border area and 11.081 km2 for Albania cross- border area) with a total population of 1,339,804 

inhabitants (729.687 inhabitants for Greece cross border area and 610.117 inhabitants for Albania 

cross- border area) (census data of 2011). 

 

 

4.1.3. Target groups 

 Young scientists & students  

 Young potential entrepreneurs 

 Other potential entrepreneurs 

 Young entrepreneurs 

 Innovative local firms 

 Export oriented local firms 

 Private business Associations 

 Local & regional authorities 
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 Civil society representatives 

 Research institutions 

 Policy makers  

4.2. Specific work 

The Consultant will support the Contracting Authority in overall process for the implementation 

of the 4th, 6th and 8th Consultation Meeting (CM) in Gjirokaster with key stakeholders such as 

Universities, Technological Education Institutes, Chambers, Business Support Mechanisms, 

Development Agencies, Region, Municipalities etc . The Consultant shall contribute to achieving 

project objective through: 

 Organizing 1 light lunch for 30 participants for each CM; 

 Organizing 2 coffee breaks, for 30 participants for each CM; 

 Organizing 1 folder with 1 block, 1 pen, 1 agenda, info material and CD for 30 participants 

for each CM; 

 Rent of Venue and Organization (Speakers, Agenda, Communication, Posters, Minutes and 

Report); 

 Organization (Speakers, Agenda, Communication, Posters, Minutes and Report) of 3 

Consultation Meetings; 

4.3. Project management 

4.3.1. Responsible body 

Studies and Development Center – Albania (PB 5). 

4.3.2. Management structure 

The Contracting Authority - Studies and Development Center; 

Studies and Development Center – Project Management Team of INECO Project; 

Executive Director of SDC / Project Manager of the Project; 

4.3.3. Facilities to be provided by the contracting authority and/or other parties 

Desk office if necessary 

5. LOGISTICS AND TIMING 

5.1. Location 

Tirana & Gjirokaster/Albania and travel in the other Partner’s Cities or Countries as defined in 

Project timetable. 

5.2. Start date & period of implementation of tasks 

The intended start date is June 10, 2019 and the period of implementation of the contract will be 

approximately 10 months, started from this date. Please see Articles 19.1 and 19.2 of the special 

conditions for the actual start date and period of implementation. 
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6. REQUIREMENTS 

6.1. Staff 

Note that civil servants and other staff of the public administration of the partner country, or of 

international/regional organisations based in the country, shall only be approved to work as experts if 

well justified. The justification should be submitted with the tender and shall include information on 

the added value the expert will bring as well as proof that the expert is seconded or on personal leave.  

6.1.1. Company 

Company have a crucial role in implementing the contract. These terms of reference contain the 

required Company’s profile. The tenderer shall submit CVs and statements of exclusivity and 

availability for the following Company: 

Company 

Qualifications and skills 

 Strong communication skills and cooperation skills. 

 Professional experience in the consulting field and organizing of events. 

 

General professional experience 

 At least 3 years of professional experience in the support on the organizing different events 

like Consultation Meetings.  

 

Specific professional experience 

 Previous experience in the support on the organizing different events like Consultation 

Meetings in the region of the Project.  

 Ability to work effectively & Correctness 

 

6.1.2. Other experts, support staff & backstopping 

No other experts are required for this contract.  

 

6.2. Office accommodation 

The place of performance of the tasks shall be the Project area (Gjirokaster) and target eligible areas 

in Albania or exceptionally any other place depending on the nature of the specific tasks. Office 

accommodation of a reasonable standard and of approximately 10 square metres for each expert 

working on the contract is to be provided by the Contracting Authority-SDC. The Contractor involved 

shall be reachable via telephone and e-mail during normal working hours (08.00-16.00). When 

required by the tasks to be performed, the usage of mobile phone should be considered during normal 

working hours. The contractor will also offer the possibility to be contacted through video- conference 

(long-distance meeting) or other web tools such as Skype. 

6.3. Facilities to be provided by the contractor 

The contractor shall ensure that experts are adequately supported and equipped. In particular it must 

ensure that there is sufficient administrative, secretarial and interpreting provision to enable experts to 

concentrate on their primary responsibilities. It must also transfer funds as necessary to support their 

work under the contract and to ensure that its employees are paid regularly and in a timely fashion. 
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6.4. Equipment 

No equipment is to be purchased on behalf of the contracting authority / partner country as part of this 

service contract or transferred to the contracting authority / partner country at the end of this contract. 

Any equipment related to this contract which is to be acquired by the partner country must be 

purchased by means of a separate supply tender procedure. 

7. REPORTS 

7.1. Reporting requirements 

The contractor will submit the following reports in English in one original and one copy: 

 Short Report of maximum 3-5 pages to be produced after the implementation of the first CM. In 

the report the contractor shall describe e.g. the way like the event has been organized any 

difficulties encountered or expected in addition to the work programme, minutes of meeting, list of 

participants, photos from the CM.  

 Short Report of maximum 3-5 pages to be produced after the implementation of the first CM. In 

the report the contractor shall describe e.g. the way like the event has been organized any 

difficulties encountered or expected in addition to the work programme, minutes of meeting, list of 

participants, photos from the CM.  

 Short Report of maximum 3-5 pages to be produced after the implementation of the first CM. In 

the report the contractor shall describe e.g. the way like the event has been organized any 

difficulties encountered or expected in addition to the work programme, minutes of meeting, list of 

participants, photos from the CM.  

7.2. Submission and approval of reports 

The report referred to above must be submitted to the project manager identified in the contract. The 

project manager is responsible for approving the reports. 

8. MONITORING AND EVALUATION 

8.1. Definition of indicators 

NA 

8.2. Special requirements 

NA 

 


